

Bid - 2019 Water Distribution System Improvements

Bidder: *Cedrone Trucking Inc.*

ITEM #	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	AMOUNT
1	1	LS	FURNISH & INSTALL & REMOVE TEMPORARY BYPASS WATER LINES & SERVICE	Two Hundred Thousand Dollars	200,000.00
2a	300	LF	FURNISH & INSTALL 12" CEMENT LINED DUCTILE IRON PIPE & FITTINGS	Three Hundred and Thirty Five Dollars	100,500.00
2b	100	LF	FURNISH & INSTALL 10" CEMENT LINED DUCTILE IRON PIPE & FITTINGS	Three Hundred and Thirty Three Dollars	33,300.00
2c	3,350	LF	FURNISH & INSTALL 8" CEMENT LINED DUCTILE IRON PIPE & FITTINGS	Three Hundred and Thirty Three Dollars	1,098,800.00
2d	25	LF	FURNISH & INSTALL 6" CEMENT LINED DUCTILE IRON PIPE & FITTINGS	Forty One Dollars	6,025.00
3a	3	EA	FURNISH & INSTALL 12" GATE VALVE & GATE VALVE BOX	Three Thousand and Four Hundred Dollars	12,000.00
3b	3	EA	FURNISH & INSTALL 10" GATE VALVE & GATE VALVE BOX	Three Thousand Dollars	9,000.00
3c	21	EA	FURNISH & INSTALL 8" GATE VALVE & GATE VALVE BOX	Two Thousand Dollars	42,000.00
3d	1	EA	FURNISH & INSTALL 6" GATE VALVE & GATE VALVE BOX	One Thousand and Five Hundred Dollars	1,500.00
3e	1	EA	FURNISH & INSTALL 12" INSERTION VALVE & VALVE BOX	Twenty Thousand Dollars	20,000.00
4	8	EA	FURNISH & INSTALL 6" HYDRANT GATE VALVE & GATE VALVE BOX	One Thousand and Five Hundred Dollars	12,000.00
5a	6	EA	REMOVE EXISTING HYDRANT, FURNISH & INSTALL NEW HYDRANT & 6" HYDRANT BRANCH	Four Thousand and Five Hundred Dollars	27,000.00
5b	2	EA	REMOVE AND RESET EXISTING HYDRANT INCLUDING NEW 6" HYDRANT BRANCH	Two Thousand and Seven Hundred Dollars	5,400.00
6a	91	EA	FURNISH & SET 3/4" CORPORATION COCK	Two Thousand Dollars	182,000.00
6b	1	EA	FURNISH & SET 1" CORPORATION COCK	Three Thousand Dollars	3,000.00
7a	91	EA	FURNISH & SET 3/4" CURB STOP & BOX	Five Hundred Dollars	45,500.00
7b	1	EA	FURNISH & SET 1" CURB STOP & BOX	Five Hundred Dollars	500.00

Bid - 2019 Water Distribution System Improvements

Bidder: Cedrone Trucking Inc.

ITEM #	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	AMOUNT
8a	1,900	LF	FURNISH & INSTALL 3/4" COPPER SERVICE PIPE & FITTINGS	Thirty Dollars	30.00 57,000.00
8b	25	LF	FURNISH & INSTALL 1" COPPER SERVICE PIPE & FITTINGS	Thirty Five Dollars	35.00 875.00
9	525	CY	TRENCH ROCK EXCAVATION	Fifty Dollars	50.00 26,250.00
10	125	CY	MISCELLANEOUS TRENCH EXCAVATION	One Cent	.01 1.25
11	4,300	CY	UNSUITABLE TRENCH MATERIAL	One Cent	.01 43.00
12	600	LF	REMOVAL DISPOSAL & HANDLING OF EXISTING TRANSITE PIPE	Ten Dollars	10.00 6,000.00
Bid Total					

\$1,886,894.25

The above estimated quantities are an approximate statement of the extent of the work to be done; the Town does not expressly or by implication agree that the actual amount of work will correspond therewith but reserves the right to increase or decrease the amount of any class or portion of the work or to delete certain items of work, as may be deemed necessary, to keep within available funds.

The undersigned as bidder, agrees that for extra work, if any, they will accept compensation as stipulated in the annexed form of CONTRACT.

If this proposal shall be accepted by the Town, and the undersigned shall fail to execute the contract for the work and deliver same to the Town, together with the duly executed Performance Bond and Labor and Material Payment Bond, with sureties satisfactory to the Town, within ten (10) days from the date of mailing of a notice from the Town to them at the address herein given that the proposed contract is ready for execution, then the Town at its option may determine that the undersigned has abandoned the said contract and thereupon if it so determines, the bid security accompanying this proposal shall become the property of the Town as liquidated damages; otherwise the accompanying security shall be returned to the undersigned.

All bidders will be required to show that they have previously completed projects of the same type in a satisfactory manner, namely, the removal of existing water mains and the installation of new water mains in residential, commercial, and/or otherwise confined areas congested with numerous structures, conduits, high voltage-oil filled electric pipe lines, public and private utility lines, manholes, etc., where careful and time consuming excavation and backfilling is required to protect existing lines and structures.

The bidder awarded this contract will have to show that they have successfully completed at least three (3) contracts of similar work at a value of \$750,000 or more in the previous five (5) years.

In addition, if the successful bidder contemplates using sub-contractors, said sub-contractor will be held to the same standards as noted above.

Before starting work, the contractors (includes the general contractor, for itself and its subcontractors, as well as all filed sub-bid contractors) will submit plans for achievement of the equal opportunity goals of the contract. All contractors will be required to make a good faith effort to achieve these goals. The plan will indicate if the contractors expect to achieve the requirements during the first quarter. If there are any reasons why the contractors do not expect to achieve the requirements during the first quarter year of the contract construction phase, then the contractors shall provide a plan calculated to address, to the extent reasonably possible, these obstacles to a good faith effort to achieve such goals.

Not more than ten days following the end of each work quarter, the contractors will report on the achievement of the goals, the detailing the good faith efforts that have been made and will continue to be made and any other appropriate efforts not yet undertaken.

All reports will be signed by an officer or principal of the company who has the authority to contractually obligate the company.

D. CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word "person" shall mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or individuals.

Romeo Cedrone

(Signature of individual)

Romeo Cedrone, Pres.

Cedrone Trucking Inc

(Name of Business/Corporation)

CEDRONE TRUCKING, INC.
231 Rangeway Road
North Billerica, Massachusetts 01862

Project: Woburn Street Area Water Main Replacements

Location: Tewksbury, MA

Class of Work: Water

Owner: Town of Tewksbury

Owner's Rep: Kevin Hardiman

Architect/Engineer: MPH Environmental, Inc.

A/E Contact Person: Michael P. Hartford

Contract Amount: \$1,348,893.00

Tel: 978-640-4400

Tel: 978-683-2565

Completion Date: 2020

Project: Vine Brook Water System Replacement

Location: Westford, MA

Class of Work: Water

Owner: Town of Westford

Owner's Rep: Steve Cronin

Architect/Engineer: Tighe & Bond

A/E Contact Person: Tom Mahanna

Contract Amount: \$1,136,355.00

Tel: 617-993-2707

Tel: 508-754-2201

Completion Date: 2019

Project: FY18 Payson Road Area Water Main Improvements

Location: Various Locations—Belmont, MA

Class of Work: Sewer&Water

Owner: Town of Belmont

Owner's Rep: Mike Bishop

Architect/Engineer: Weston & Sampson Engineers, Inc.

A/E Contact Person: Mike Warner

Contract Amount: \$1,243,803.81

Tel: 617-993-2707

Tel: 978-532-1900

Completion Date: 2018

Project: C-3499 Replacement of Water Mains

Location: City of Newton Various Locations

Owner: City of Newton

Owner's Rep: John Daghlian

Architect/Engineer: City of Newton

A/E Contact Person: John Daghlian

Contract Amount: \$4,159,616.14

Tel: 617-796-1020

Tel: 617-796-1020

Completion Date: 2017

Project: FY 17 Water Main Improvements

Location: Various Locations—Belmont, MA

Class of Work: Sewer&Water

Owner: Town of Belmont

Owner's Rep: Mike Bishop

Architect/Engineer: Weston & Sampson Engineers, Inc.

A/E Contact Person: Mike Warner

Contract Amount: \$733,803.02

Tel: 617-993-2707

Tel: 978-532-1900

Completion Date: 2016

C. Certification of Tax Compliance

Pursuant to MGL c. 62C, § 49A and requirements of the Town of Arlington, the undersigned acting on behalf of the Contractor certifies under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges were owed), reporting of employees and contractors, and withholding and remitting child support.*

Romeo Cedrone

**Signature of Individual or Corporate Contractor

Romeo Cedrone, President
Printed Name

042-813899

***Contractor's Social Security Number or
Federal Identification Number

September 17th, 2020
Date

* The provision in this Certification relating to child support applies only when the Contractor is an individual.

** Approval of a contract or other agreement will not be granted until the Town receives a signed copy of this Certification.

*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a contract or other agreement issued, renewed, or extended.

OSHA TRAINING

The undersigned hereby certifies that it is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will have successfully completed a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and who shall furnish documentation of successful completion of said course with the first certified payroll report for each employee; and that it will comply fully with all laws and regulations applicable to awards made subject to section forty-four A of Chapter 149 of the General Laws.

Signature:

Romeo Cedrone

Title:

Romeo Cedrone, President

Date:

September 17th, 2020